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1135 Townpark Avenue, Suite 2101 
Lake Mary, Florida 32746 

407.792.0018 ph. | 407.878.7858 fax 
www.thompsoncs.net 

A THOMPSON HOLDINGS, INC. COMPANY 

March 10, 2016 
 
Cooperative Purchasing Program 
Houston‐Galveston Area Council of Governments 
3555 Timmons, Suite 120 
Houston, TX 77027 

RE:  RFP No. HP07‐16 – All Hazards Preparedness, Planning, Consulting & Recovery Services 
 
Dear Members of the Selection Committee, 

Thompson Consulting Services (Thompson) is pleased to submit the enclosed proposal to provide the 

Houston‐Galveston Area Council (H‐GAC) and its Members with professional services related to all 

hazards preparedness, planning, consulting, and recovery services.   Thompson is a full service 

emergency planning, response, disaster recovery and grant management consultancy. Since Hurricane 

Frederic in 1979 Thompson has supported various local, state, and federal entities, including the United 

States Army Corps of Engineers (USACE), throughout the United States plan for, respond to, and recover 

from tornadoes, hurricanes, floods, earthquakes, ice storms, rock slides and other natural disasters. 

Thompson is uniquely qualified to assist H‐GACBuy Members with all hazards preparedness, planning, 

consulting, and recovery services for the following reasons: 

POST‐DISASTER DEBRIS REMOVAL MANAGEMENT AND FEMA FUNDING EXPERIENCE: Thompson’s 

experience with post‐disaster debris removal monitoring and management services spans three decades 

and accounts for the administration of more than $2.5 billion of debris removal funding on behalf of 

more than 120 local and state government agencies.  Our staff’s experience is unparalleled in the 

industry and provides assurance to the H‐GACBuy Member that we will stand by our work from project 

inception to regulatory closeout and audit. 

QUALIFICATIONS OF OUR STAFF: Thompson’s staff of consultants is amongst the most educated, 

qualified, and dynamic in the industry.  All of Thompson’s staff has extensive experience planning for 

and responding to large and small scale disaster incidents. Our emergency response and disaster 

recovery experts have responded to some of the most devastating incidents to impact the United States 

in the last two decades. This experience means that the H‐GACBuy Member can rest assured that its 

recovery is in the hands of the industries most qualified professionals.  

AUTOMATED DEBRIS MANAGEMENT SYSTEM (ADMS): Thompson has invested considerable resources 

in technologies to support more efficient debris removal monitoring.  Among these technologies is our 

best‐in‐class ADMS, the Thompson Data Management Suite (TDMS), which has been routinely deployed 

on FEMA reimbursed projects and meets the requirements for the U.S. Army Corps of Engineers (USACE) 

Advanced Contracting Initiative (ACI).  To date we have observed cost savings to our clients ranging from 

20 – 30 percent utilizing TDMS.   

LOCAL PREFERENCE FOR HIRING DEBRIS MONITORS:  Following contract activation, Thompson will 

provide qualified residents of the impacted area in need of work with the first opportunity to fill 

available temporary positions as debris monitors.  Thompson will provide qualified residents with safety 
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training, drug screening, and on the job training with experienced Thompson supervisors.  This effort will 

help residents earn a competitive wage and participate in the H‐GACBuy Member’s recovery effort with 

a meaningful contribution, ultimately turning FEMA funding over within the local businesses.  

COMMITMENT TO SAFETY AND QUALITY: Thompson is the only debris monitoring firm that performs 

drug screening and motor vehicle operating record reviews for 100% of its temporary employees. This 

practice results in a team of monitors that is both safe and committed to quality. In addition, Thompson 

deploys a quality assurance team to each of its projects to ensure that certain quality standards are 

being upheld, regardless of the operating conditions and climate. 

Our all hazards preparedness, planning, consulting, and recovery services proposed herein are amongst 

the highest quality and best overall value in the industry. Thompson looks forward to passing that value 

on to H‐GACBuy Members seeking such services. 

Please contact me directly at (321) 303‐2543 or jhoyle@thompsoncs.net if you have any questions 

regarding this submittal. 
 
Best regards, 
THOMPSON CONSULTING SERVICES, LLC 
 
 
 
Jon Hoyle 

President, Thompson Consulting Services 
 
 
AUTHORIZED AGENTS 

Jon Hoyle, President 

O: 407.792.0018 |C: 321.303.2543 |F:  407.878.7858 

E‐mail: jhoyle@thompsoncs.net 

Nate Counsell, Vice President 

O: 407.792.0018 |C: 407.619.2781 |F:  407.878.7858 

E‐mail: ncounsell@thompsoncs.net 
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TAB A 
REQUIRED H-GAC FORMS   
Thompson has completed and included the following forms and attachments in the subsequent pages of 

this section:  

 Form A: Offeror Identification and Authorized Signatory   

 Form B: Historically Underutilized Business Enterprises 

 List of Subcontractors   

 Form C: Response Checklist 

 Form H: Summary of Services 

 W‐9 Form 

 Acknowledgement of Addenda   

Thompson is acceptable to a simple purchase order referencing our H‐GAC contract and our proposal 

and rates to provide All Hazards Preparedness, Planning, Consulting, and Recovery Services.  Thompson 

will work with end‐users to develop purchase order task budgets and not‐to‐exceed amounts for post 

disaster recovery services. 
 







 
 
 
 
 
 
 

 

FORM B, ATTACHMENT 

LIST OF SUBCONTRACTORS   
Thompson Consulting Services has selected the following HUB certified subcontractor to be employed in 

augmenting and/or providing services related to this procurement.  

Maroon Consultants, LLC 

Thompson is proudly joined on this submittal by our teaming partner, 

Texas based, Historically Underutilized Business (HUB) certified 

consulting firm Maroon Consultants, LLC (Maroon).  Maroon was 

formed in 2006 to assist and provide innovative and efficient solutions for local, state and federal 

government clients. Maroon was founded by J.D. Salinas III, who was presidentially appointed as 

Regional Administrator for the General Services Administration's (GSA) Southwest Region in November 

2009. Mr. Salinas oversaw all of the GSA's activities in Arkansas, Louisiana, New Mexico, Oklahoma, and 

Texas including the management of federal real estate and information technology. Prior to his role at 

the GSA, Mr. Salinas served as County Judge of Hidalgo County, Texas. Elected in 2006, he was 

responsible for leading more than 3,000 county employees and successfully guided the County through 

its recovery from Hurricane Dolly. Maroon offers a unique understanding of federal, Texas State and 

local government practices before, during and after a disaster incident. Maroon Consultants will provide 

resource coordination and management as well as fill potential debris removal monitor positions.  
 









 COOPERATIVE PURCHASING PROGRAM 
Houston-Galveston Area Council of Governments 
3555 Timmons,   Suite 120,   Houston, TX  77027 

Phone:  800-926-0234 Fax:  713-993-4548 
www.hgacbuy.org 

INVITATION TO SUBMIT COMPETITIVE:                                                 BIDS                 PROPOSALS 

INVITATION NO.:  HP07-16 ISSUE DATE:  February 12, 2016 

CATEGORY:  All Hazards Preparedness, Planning, Consulting & Recovery Services 

PURPOSE OF THIS INVITATION 
The Cooperative Purchasing Program (HGACBuy) of the Houston-Galveston Area Council of Governments is 
soliciting offerings for the furnishing of products/services as described herein.  These products/services may be 
purchased by any of more than 6,000 member local governments, districts, agencies in 50 states across the nation. 

Responses must be submitted in an original, one (1) copy and one (1) electronic copy and shall be subject to the 
terms, conditions, requirements and specifications detailed in the documents comprising this Invitation.  Responses 
are scheduled to be opened publicly at H-GAC offices on the date indicated.  For Bid Invitations, responses will be 
available for public review until 4:00 p.m. CT that day and on subsequent days by appointment only.  Any 
Responses submitted later than 1:00 p.m. on the due date will be returned unopened to the bidder/proposer. 

PROCUREMENT SCHEDULE & DETAILS 

DRAFT SPECIFICATION / INVITATION: December 8, 2015 

PRE-BID/PROPOSAL CONFERENCE: January 20, 2016 @ 9:00 a.m. CT; Conference Room B 

FINAL SPECIFICATION / INVITATION: February 12, 2016 

BID/PROPOSAL RESPONSES DUE: March 10, 2016 @ 1:00 p.m. CT; H-GAC Clock 

PUBLIC RESPONSE OPENING: March 10, 2016 @ 2:00 p.m. CT; H-GAC Conference Room B 

RECOMMENDATIONS TO BOARD: May 17, 2016 

CONTRACT START DATE & TERM: June 1, 2016 through May 31, 2019 (3 years) 

The documents comprising this Invitation are available via web download at:  https://www.hgacbuy.org/bids/ 

For assistance regarding this Invitation, please contact: 
Name:  Aundre Petty          Phone:  713-993-2453          E-mail:  Aundre.Petty@h-gac.com 

CONTENTS OF THIS INVITATION 

SECTION A  -  General Terms & Conditions 
SECTION B  -  Product/Service Specific Requirements & Specifications (Final) 
SECTION C  -  HGACBuy FORMS (Final) 
SECTION D  -  Pro-Forma (Sample) Contract 

This procurement conforms to government requirements for Competitive Procurement. 
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data management, documentation, debris clean-up and removal monitoring.  Also included would be 
services related to FEMA programs and policies, especially recovery activities in the areas of Public 
Assistance (PA) and the Hazard Mitigation Grant Program (HMGP).  This description is not meant to be 
limiting.  Rather, we are interested in securing Contractors that can provide a broad range of services 
related to this general scope. 

b. Continuity of Operations and Recovery Services related to All Hazards, including areas such as fire 
and water damage restoration, mold mitigation and remediation, industrial cleaning, electronics and 
equipment and document and vital records recovery/restoration.  Also included would be services related to 
FEMA programs and policies, especially recovery activities in the areas of Public Assistance (PA) Program 
and the Community Development Block Grant (CDBG) Program.  This description is not meant to be 
limiting.  Rather, we are interested in securing Contractors that can provide a broad range of services 
related to this general scope. 

3. CONTRACT PERIOD 

The commencement date of a contract for Offerors whom have been awarded contracts resulting from this proposal 
will be June 1, 2016, and shall remain in effect for three (3) years with an end date of May 31, 2019.  At that time, 
H-GAC shall have the option to renew the contract, under the same terms and conditions for up to two (2) one-year 
extensions when agreed upon by all parties concerned in writing.  Active End User Service Agreements, in place at 
contract termination, shall continue in full force and effect through the term stipulated in the agreement.  H-GAC 
Order Processing Charges will no longer continue to be due after contract expiration. 

4. COMMITMENT 

Offeror is required to make some basic commitments to insure the overall success of this program especially for our 
End Users at the local, state, and national levels.  Commitments such as; 

• Corporate Commitment – A commitment that HGACBuy has the support of senior management and that 
HGACBuy is the primary offering to state and local government agencies and a nationwide commitment 
whenever applicable. 

• Pricing Commitment – A commitment that HGACBuy pricing shall be lower and better than what would 
ordinarily be offered to a single government agency, large school district or regional cooperative and a 
further commitment that, if a state or local agency is eligible for lower pricing through a state, regional or 
local contract, the Offeror will match the pricing. 

• Sales Commitment – A commitment that the Contractor will aggressively market HGACBuy locally 
and/or nationwide, whenever applicable and that the sales force will be trained, engaged and committed to 
offering HGACBuy to state and local agencies.  Also, a further commitment that all HGACBuy sales be 
accurately and timely reported to H-GAC. 

 
Offeror understands and agrees that this RFP is being issued based on the potential needs of the Members of 
HGACBuy, and that H-GAC has made no representation that any services may ever be purchased.  Offeror further 
understands and agrees that any cost borne by Offeror which arises from the Offerors performance hereunder shall 
be at the sole risk and responsibility of Offeror. 

5. LAW, REGULATIONS AND STANDARDS 

All services performed pursuant to this RFP and any subsequent contract must fulfill the current planning 
requirements, applicable laws, regulations and/or rules promulgated by the Emergency Management Accreditation 
Program (EMAP), the Federal Emergency Management Agency (FEMA), the National Incident Management 
System (NIMS) or any other Federal, State or Local agency having jurisdiction as regards to such services.  
Offeror/Contractor further agrees that any work performed under an H-GAC contract will be executed in 
compliance with the most current professional standards and specifications which may be applicable at the time in 
which services are being rendered. 
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TAB B 
BUSINESS VIABILITY AND CAPABILITY 
Company History, Organization and Ownership 

Thompson Consulting Services is a full service emergency response, disaster recovery and grant 

management consultancy, organized as a subsidiary of Thompson Holdings, Inc. (Thompson) which also 

includes our sister companies Thompson Engineering and Watermark Design. What began as a small 

company doing basic soils and materials testing in Mobile, Alabama has since grown into a national 

corporation with thirteen branch offices throughout five states in the southeastern United States. Our 

ongoing success, strong growth, consistent project delivery and commitment to 100 percent client 

satisfaction can be traced back to 1953 when our founder, Vester J. Thompson, established the high 

standards that lay the foundation of our work ethic. These standards are still upheld today and 

summarized as follows: 

 Excellence in workmanship 

 Innovative solutions 

 Timely, responsive service 

 Cost effectiveness 

With more than 350 personnel spanning the consulting, engineering and architecture disciplines, 

commitment to these standards ensures a universal threshold for project quality. Our staff has a vested 

interest in providing safe, quality driven, successful projects that are completed on time and within 

budget. 

The corporate organizational chart below graphically depicts the relationship between the Thompson 

Family of Companies and provides a brief summary of each company’s service offerings. Thompson 

Consulting Services will serve as the contracting entity for the services requested by the Houston‐

Galveston Area Council (H‐GAC) Cooperative Purchase Program for H‐GACBuy Members. 
 

 

 

 

 

 
Services 

Disaster Debris Monitoring 
Grant Writing & Administration 

Infrastructure & Housing Mitigation 

 
Services 

Full‐Service Engineering 
Environmental Consulting 
Construction Management 

 
Services 

Architecture 
Interior Design 
Master Planning 

Prior to the inception of Thompson Consulting Services in 2011, disaster debris monitoring and program 

management services have been provided by Thompson Engineering since 1979 following Hurricane 

Frederic. Since our organization has supported various local, state, and federal entities throughout the 

Southeast, including the United States Army Corps of Engineers (USACE), respond to and recover from a 
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variety of natural disasters. Thompson Consulting Services was founded to focus solely on disaster 

preparedness, response and recovery service offerings. 

Thompson Consulting Services is organized as a Limited Liability Company (LLC) under the laws of the 

State of Delaware. The majority membership interest (79%) of Thompson Consulting Services is held by 

Thompson Holdings, Inc., an employee owned company of approximately 350 personnel. The balance of 

Thompson Consulting Services ownership interest is held by Jon Hoyle, the company President and 

Nathaniel Counsell, the company Vice President.  

Company Profile 
Firm Name:  Thompson Consulting Services, LLC 

Address: 
1135 Townpark Avenue, Suite 2101 

Lake Mary, Florida 32746 

Telephone:  (407) 792‐0018 

Fax:  (407) 878‐7858 

Email:  info@thompsoncs.net 

Website:  www.thompsoncs.net 

Company / Ownership Type:  Limited Liability Company 

Year Established:  2011 

Former Name:  Thompson Engineering 

Year Est.:  1953 

Sate of Formation:   Delaware 

Officers/Board of Managers:  

Jon Hoyle, President 

Nate Counsell, Vice President 

James H. Shumock, C.P.A., BOM 

John H. Baker, III, BOM 

Michael Manning, BOM 

Geographic Coverage   

With 13 corporate and eight satellite offices scattered throughout the Southeast United States, 

Thompson has the resources and capabilities to support the all hazards preparedness, planning, 

consulting and recovery services needs of H‐GACBuy Members from near and afar, in the event of a 

catastrophic disaster.  
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Personnel by Discipline 
   Grant/Financial Consultants    10  Environmental Engineers       9 
   Debris Project Managers     25  Geologists    10 
   Debris Supervisors    50  Scientists/Environmental   20 
   On-call Debris Monitors         1000  Credentialed Inspectors   57 
   Construction Managers    26  Investigative / Roof Consultants  13 
   Architects      3  Professional Land Surveyors      9 
   Civil Engineers    30  LEED Accredited Professionals    5 
   Marine Engineers      4  Construction Engineering Inspectors   50 
   Structural Engineers      7  Construction Materials Techs  19 
   Geotechnical Engineers    14  C.P. - Stormwater Quality (CPSWQ)      1 
   Transportation Engineers      5  C.P. - Erosion & Sediment Control     5 
   Hydraulic Engineers      3  Safety Professionals                  4 

Thompson Consulting Services maintains a primary corporate office in Lake Mary, Florida, as well as a 

field office in Houston, Texas. We are also experienced in, and fully capable of quickly establishing fully 

sufficient field/recovery offices in disaster impacted areas on an as needed basis. The geographic 

distribution of our offices will ensure a timely response to a disaster incident regardless of its 

magnitude. During a mobilization, we draw on resources from our offices around the U.S. to ensure 

immediate and continuous operations. H‐GAC Form I has been included in the subsequent pages of this 

section for reference.  

Services Capacity 

Thompson’s staff of consultants is amongst the most educated, qualified and dynamic in the industry. 

Our personnel are disaster recovery and response experts, business and financial consultants; registered 

professional engineers, geologists, and surveyors; scientists; and technical professionals in the following 

disciplines: civil, structural, environmental, geotechnical, hydraulic, mechanical, and electrical 

engineering. Thompson has over 350 multi‐disciplined personnel on staff with diverse qualifications 

that can be drawn upon to address any project needs. In addition to our full‐time roster, Thompson 

maintains a network of more than 150 on‐call debris removal monitoring managers and supervisors 

and more than 1,500 inspectors. Thompson has provided the following list of personnel by discipline as 

evidence of our unique qualifications and credentials as well as our capacity to support projects of any 

size and scope. 

With advanced degrees in business, economics, finance, engineering, computer science and other 

disciplines we provide a well‐rounded perspective and approach to problem solving in the emergency 

management and disaster recovery industry. Thompson provides the H‐GACBuy Members with access to 

a unique combination of experience, services, resources and personnel through our family of 

companies.  

Resource Capacity 

Thompson has the necessary resources, field equipment, and access to capital to operate with complete 

self‐sufficiency if activated by the County following a catastrophic event.  Following Hurricane Katrina, 

Thompson built a 200+ person camp to house and feed field employees when no other lodging 

arrangements were available. In addition, Thompson’s command center is a Category 5 hurricane rated 

building. The structure is self‐contained utilizing a Generac 100kW generator that is powered by natural 

gas. Thompson servers automatically revert to this power backup system seamlessly with no loss of 

power when an outage occurs. This enables our employees to continue to work and respond quickly to 
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our clients in a disaster event. Our fiber optic‐based communications are provided by Southern Light 

through a fiber loop that is also generator supplied during a power outage.  

Thompson has provided disaster recovery services to various clients over the years. On past projects we 

haven’t had any issues with supplying sufficient amounts of equipment and supplies. However, we do 

have pre‐event contracts in place to provide additional supplies as needed within 24‐hours. Thompson is 

fully prepared to provide all materials necessary to fully execute the scope of work, including safety 

equipment, ADMS hardware, field hardware, and other specialized equipment. A listing of our office and 

field equipment is shown in the following table. 

Table B-1: Available Field Equipment  
Resources/Field Equipment  Quantity  Resources/Field Equipment  Quantity 

Southeast Offices  14  Full Time Employees  350 

ADMS Sets  450  Stand‐by Disaster Recovery Employees  1,650 

Computer – Desktop Station  175  Printers / Copier – Color Laser  19 

Computer – Laptop  175  Printers – Black and White Laser  20 

Air Card  18  Printer / Copier / Scanner / Fax– Portable   5 

MiFi Access Point   7  Digital Cameras  100 

Communication – Blackberries / Cell Phones  213  Handheld GPS Units   20 

Communication – Radios  83  Boats (12’ to 22’)  6 

Communication – Desktop Phones  350  Trucks   125 

Printers – Wide Format Plotters  12  Trailers (8’ to 48’ – open and enclosed)  15 

Subcontractors / HUB Participation  

Thompson is proudly joined on this submittal by our teaming partner, 

Texas based, Historically Underutilized Business (HUB) certified 

consulting firm Maroon Consultants, LLC (Maroon).  Maroon was 

formed in 2006 to assist and provide innovative and efficient solutions for local, state and federal 

government clients. Maroon was founded by J.D. Salinas III, who was presidentially appointed as 

Regional Administrator for the General Services Administration's (GSA) Southwest Region in November 

2009. Mr. Salinas oversaw all of the GSA's activities in Arkansas, Louisiana, New Mexico, Oklahoma, and 

Texas including the management of federal real estate and information technology. Prior to his role at 

the GSA, Mr. Salinas served as County Judge of Hidalgo County, Texas. Elected in 2006, he was 

responsible for leading more than 3,000 county employees and successfully guided the County through 

its recovery from Hurricane Dolly. Maroon offers a unique understanding of federal, Texas State and 

local government practices before, during and after a disaster incident. Maroon Consultants will provide 

resource coordination and management as well as fill potential debris removal monitor positions.  

Company Profile 
Firm Name:  Maroon Consultants, LLC 

Address:  916 East Blanco Road #700, Boerne, Texas 78006 

Telephone:  (830) 331‐2373 

HUB Certificate/VID Number:  1204608562200 

HUB Certifications:  NAICS 541611, 921190, 561410 
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Thompson has worked closely with Maroon Consultants over the years and has established a 

dependable and reliable working relationship. Should our partnership not fulfill the HUB requirements 

of an H‐GACBuy Member, Thompson will work directly with the H‐GACBuy Member to ensure HUB goals 

and needs are met.  

Financial Stabil i ty 

Thompson has been in business for over 62 years. We are financially 

stable and have the necessary resources, personnel and financial 

resources, to provide the services at the level required by H‐GAC. 

Thompson has both the financial capacity and the access to credit 

necessary to commence and continue project operations both before 

and while federal and state funds are approved for the declared 

emergency or disaster event.  

Recently, Thompson monitored over 500 debris removal crews in the State of South Carolina on behalf 

of the South Carolina Department of Transportation (SCDOT) and five (5) county governments.  Through 

project initiation and implementation Thompson has demonstrated our capacity to perform recovery 

programs prior to the obligation of federal funds. While still performing in South Carolina, Thompson 

simultaneously responded to four (4) Alabama communities following a severe weather event, 

successfully deploying adequate personnel and resources to implement and carry out recovery 

operations.  

Our goal is to provide the highest level of consulting services to our customers in a cost effective 

manner.  Through attainment of this goal we have been able to develop long‐lasting relationships with 

our clients which have allowed our Company significant growth.  

Experience and Qualif ications  

Background and Statement of Experience 

Thompson has provided disaster response and recovery services 

since 1979 following Hurricane Frederic. Since then, our staff has 

supported over 120 federal, state and local government entities 

plan for and respond to a variety of disaster incidents, such as, 

tornadoes, hurricanes, floods, earthquakes, ice storms, oil spills and 

other natural disasters. Our emergency response and disaster 

recovery consultants have over 50 years of combined experience 

and have responded to some of the most devastating incidents to 

impact the United States in the last two decades including: Hurricanes Charley, Frances and Ivan in 

2004; Hurricane Katrina in 2005; the Buffalo, NY ice and snow storm of 2006; Hurricane Ike in 2008; the 

Nashville, TN floods in 2010; the Southeast tornadoes of April 2011; Hurricane Irene in 2011; the 

Midwest tornados of 2012 which impacted Missouri, Illinois, Indiana, Kentucky, Tennessee and West 

Virginia, Hurricanes Isaac and Sandy in 2012, Winter Storm Pax in 2014; Winter Storm Pandora in 

Tennessee and the South Carolina flooding in 2015. This work has resulted in our clients successfully 

applying for and retaining more than $2.5 billion of federal grant funding for debris removal. 

Our approach to providing disaster planning, response and recovery services to the H‐GACBuy 

Members maintains a primary focus on the efficient and effective utilization of available resources 

while assisting in the navigation of the funding and compliance channels of local and state 

Thompson Holdings Revenue 
2012 - 2015 

2015 - TBD 

2014 - $ 49,400,000 

2013 - $ 40,880,000 

2012 - $ 50,340,000 

Our staff has monitored the 
federally reimbursed removal 
of over 80 million cubic yards 

of debris on behalf of over 
100 different local and state 
government agencies across 

the United States. 
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governments and the Federal Emergency Management Agency (FEMA) Public Assistance (PA) 

Program.  

Thompson’s disaster response and recovery personnel have successfully performed debris monitoring 

and grant administration services for a variety of Federal Emergency Management Agency (FEMA) and 

Federal Highway Administration (FHWA) reimbursable federally declared disasters and emergencies, 

many of which resulted in the collection of 1,000,000 cubic yards or more of debris.  

Table B-2: Grant Programs and Funding Administered by Disaster 

Disaster  Year  Clients 
Grant Funds 
Administered 

Grant Programs 

Winter Storm Pandora (FEMA DR‐4211)  2015  3  $750,000  FEMA PA 

Alabama Severe Storms (FEMA DR‐4176)  2014  4  $2,000,000   FEMA PA 

Winter Storm Pax (FEMA DR‐4166)  2014  6  $200,000,000   FEMA PA, FHWA ER, FEMA HMGP 

Hurricane Sandy (FEMA DR‐4085‐4086)  2012  7  $250,000,000   FEMA PA, FHWA ER, FEMA HMGP 

Hurricane Isaac (FEMA DR‐4080‐4081)  2012  4  $2,000,000   FEMA PA, FHWA ER 

Indiana Tornados (FEMA DR‐4058)  2012  1  $2,500,000   FEMA PA, FHWA ER 

Hurricane Irene (FEMA DR‐4024)  2011  1  $4,500,000   FEMA PA, FHWA ER 

Alabama Tornados (FEMA DR‐1971)  2011  3  $25,000,000   FEMA PA, FEMA HMGP, FHWA ER, CDBG DR, DOE 

Oklahoma Severe Storms (FEMA DR‐1876)  2010  1  $284,160  FEMA PA, FHWA ER 

Tennessee Flooding (FEMA DR‐1909)  2010  1  $4,133,100   FEMA PA, FHWA ER 

Iowa Flooding (FEMA DR‐1763)  2010  2  $1,640,325   FEMA PA, FEMA HMGP FHWA ER 

Massachusetts Snow Storm (FEMA \DR‐1813)  2009  2  $896,475   FEMA PA, FHWA ER 

Hurricane Ike (FEMA DR‐1791)  2008  12  $445,504,160   FEMA PA, FEMA SRL, FHWA ER, CDBG DR 

Hurricane Gustav (FEMA DR‐1786)  2008  6  $19,374,540   FEMA PA, FEMA SRL, FEMA HMGP, FHWA ER 

Hurricane Dolly (FEMA DR‐1780)  2008  2  $17,241,000   FEMA PA, FHWA ER 

Oklahoma/Missouri Ice Storm (FEMA DR‐1735)  2007  2  $12,375,000   FEMA PA, FHWA ER 

Missouri Ice Storm (FEMA DR‐1676)  2007  3  $31,523,000   FEMA PA, FHWA ER 

New York Winter Storm (FEMA DR‐1665)  2006  7  $20,700,000   FEMA PA, FHWA ER, NRCS 

Hurricane Wilma (FEMA DR‐1609)  2005  15  $214,491,000   FEMA PA, FEMA HMGP, FHWA ER, NRCS 

Hurricane Rita (FEMA DR 1606)  2005  2  $96,000,000   FEMA PA, FHWA ER 

Hurricane Katrina (FEMA DR 1602‐1604)  2005  30  $914,304,040  FEMA PA, FEMA HMGP, FHWA ER, NRCS 

Hurricane Dennis (FEMA DR‐1595  2005  3  $90,000,000  FEMA PA, FHWA ER 

Hurricane Ivan (FEMA DR‐1551)  2004  3  $243,332,500   FEMA PA, FEMA HMGP, FHWA ER, NRCS  

Hurricane Frances (FEMA DR‐1545)  2004  1  $5,000,000  FEMA PA, FHWA ER 

Hurricane Charley (FEMA DR‐1539)  2004  3  $97,085,850   FEMA PA, FHWA ER 

Thompson’s clients benefit from our long and consistent history in providing disaster response and 

recovery services through the incorporation of program management best practices gained over the 

years, and understanding of current federal disaster recovery guidelines and procedures.  

Record of Prior Successful Experience 

Thompson has an exceptional record of performance on our previous and existing contracts. Our 

disaster management and recovery personnel have assisted more than 120 various state and local 

government entities plan for, respond to and recover from disaster debris generating incidents. We 
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have a thorough understanding of how agencies at the federal, state, and local levels coordinate during 

a recovery operation.  

The following project examples from large and small government clients highlight our experience and 

capabilities performing similar services to the scope of work requested by H‐GAC and include several 

recent examples that demonstrate our experience and ability to guide local governments to meet the 

FEMA Public Assistance Program eligibility requirements for debris removal and monitoring.  

 
South Carolina Department of Transportation (SCDOT) 2014 - 2016 
Debris Removal Monitoring and Public Assistance Consulting Debris Quantity: 1,300,000 CY 
Severe Flooding 2015 

In early October, 2015, South Carolina experienced severe storms and heavy rainfall 

which left multiple counties throughout the State flooded and in need of disaster 

assistance. As the flood waters subsided, homeowners began removing damaged 

household items and piling debris along the right‐of‐way. SCDOT again activated the 

pre‐positioned contract with Thompson to guide and assist with response and 

recovery efforts. Thompson worked with the SCDOT to quickly establish debris 

removal operations along State maintained roadways and assisted in the 

development of a Mutual Aid Agreement f or SCDOT to provide debris removal and 

monitoring services to participating counties along municipal roadways as well. 

Thompson performed monitoring services in eleven (11) counties throughout the State and documented over 

111,500 cubic yards of C&D debris, as well as 39.89 tons of unregulated E‐Waste, 1,480 units of regulated E‐

Waste, 48.4 tons of HHW and 486 units of white goods. In addition, hundreds of roadways and bridges 

throughout the State were compromised from the flood waters and SCDOT has again sought the services of 

Thompson's FEMA Public Assistance professionals to assist in the management and development of project 

worksheets. 

Winter Storm Pax 2014 

In February, 2014 Winter Storm Pax, a powerful ice storm, coated an 18 county area 

in South Carolina with up to 1.5” of ice and generated widespread vegetative debris.  

The SCDOT activated its pre‐event contract with Thompson to monitor a six county 

area in the eastern part of the state including, Horry, Georgetown, Williamsburg, 

Florence, Dillon, and Marion Counties. Thompson monitored, documented, and 

substantiated reimbursement for the removal of 1,200,000 cubic yards of debris and 

the removal of hazardous limbs from 175,000 hazardous trees by three debris 

removal contractors.   

Thompson also supported the SCDOT by providing Federal Emergency Management 

Agency (FEMA) Public Assistance, Category A and B consulting services, overseeing the preparation of more than 

115 large Project Worksheets on behalf of SCDOT and recovering more than $155,000,000 in funding. 

  
Putnam County, Tennessee March – June 2015 
Debris Removal Monitoring  Debris Quantity: 140,000 CY 
Summary: Following a severe winter storm in March of 2015, Putnam County was overcome with downed trees 

and hazardous hanging limbs lining critical roadways. The County retained Thompson to monitor contracted 

debris removal operations throughout the County. Thompson mobilized within hours of receiving a notice to 

proceed and began hiring and training local residents of the County to serve as debris monitors. Thompson 

monitored, documented, and substantiated reimbursement for the removal of 140,000 cubic yards of debris and 

the removal of 115 hazardous trees.   
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City of Kimberly, Alabama May  – June 2014 
Debris Removal Monitoring  Debris Quantity: 20,000 CY 
Summary: Following a spring outbreak of severe weather and tornados, the City of Kimberly, Alabama retained 

Thompson to monitor contracted debris removal operations throughout the City.  The City was overwhelmed 

beyond their capacity with mixed debris, C&D, and hazardous trees.  Thompson monitored, documented, and 

substantiated reimbursement for the removal of 20,000 cubic yards of debris and the removal of 118 hazardous 

trees.   

 
Aiken County, South Carolina February  – August 2014 
Debris Removal Monitoring  Debris Quantity: 1,500,000 CY 

Summary: In February, 2014 Winter Storm Pax, a powerful ice storm, coated an 18 

County area in South Carolina with up to 1.5” of ice and generated widespread 

vegetative debris.  Aiken County activated a contract with Thompson following an 

emergency procurement to monitor debris removal from County maintained roads 

and parks.  Thompson monitored, documented, and substantiated reimbursement for 

the removal of 1,500,000 cubic yards of debris and the removal of hazardous limbs 

from 155,000 hazardous trees.     

 
City of Hoboken, New Jersey November  2012 - Present 
Disaster Debris Removal Monitoring & Public Assistance Consulting Debris Quantity: 25,000 CY 
Hurricane Sandy Recovery  

Located along the Hudson River in New Jersey, the City of Hoboken was severely 

impacted by the October 29, 2012, storm surge produced by Hurricane and Post‐

Tropical Cyclone Sandy which caused the Hudson River to overcome the seawall at 

the north and south ends of the City.  After the water receded and residents 

returned to their homes and contents of flooded homes and basements were placed 

on the City Right of Way (ROW) for disposal. Overwhelming amounts of mixed debris 

quickly filled City sidewalks and roads. In response, the City retained Thompson to 

manage, monitor, and document work performed by Contract haulers and City force 

account resources to ensure that all emergency work performed was documented with the detail necessary to 

maximize available federal disaster assistance, including Federal Emergency Management Agency (FEMA) Public 

Assistance (PA) funding. Thompson assisted with coordination among the City, Hudson County, New Jersey 

Department of Environment Protection (NJDEP), and New Jersey Office of Emergency Management (NJOEM). 

Furthermore, Thompson played a key role in the design and implementation of 24‐hour debris removal 

operations that addressed unique urban challenges such as narrow streets, heavy traffic through debris 

congested City ROW, and large quantities of debris obstructing pedestrian walkways and private residences. With 

the assistance of Thompson, the City of Hoboken expeditiously recovered from one of the most devastating 

Hurricanes in recent history. 

Emergency Management Planning 

Following Hurricane Sandy recovery efforts the City conducted an after‐action review of response activities and 

identified areas of best practices and needed improvement. Many items needed to be incorporated into the 

City’s existing Emergency Operations Plan, for which they contracted Thompson to assist in the updating process.  

Thompson met with City officials and identified areas of the base plan and departmental annexes that would 

require updating. Specific attention was drawn to updating the City’s disaster debris management procedures as 

well as providing various tools and checklist to better implement debris management operations following a 

disaster‐debris generating event. Thompson was also able to update and expanded upon a roles and 

responsibility matrix, which provided a quick reference and framework for which City, County, State, and federal 
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agencies/departments were responsible to for various emergency response activities. In addition, Thompson is 

currently finalizing a Disaster Debris Management Plan for the City of Hoboken.  

 
Terrebonne Parish, Louisiana September – October 2012 
Hurricane Recovery Management and Debris Removal Monitoring Debris Quantity: 56,000 CY 

Summary: After Hurricane Isaac made landfall along the Louisiana Gulf Coast, 

Thompson Consulting Services (Thompson) immediately responded to Terrebonne 

Parish by deploying a field management team to train and on‐board local residents to 

monitor and document emergency push and debris removal operations. Thankfully, 

Terrebonne Parish did not sustain the same magnitude of damage and debris 

experienced as a result of Hurricanes Katrina and Gustav, however as Isaac’s eye 

passed over the Parish, high winds and heavy rainfall generated debris and downed 

trees and power lines. Thompson worked with Terrebonne Parish on an expedited 

debris removal schedule, and after close coordination with the Governor’s Office of 

Homeland Security and Emergency Preparedness (GOHSEP), Louisiana Department of Environmental Quality 

(LDEQ), and FEMA, completed emergency time and materials as well as ROW debris removal in less than 30 days. 

In addition, Thompson assisted the Parish with the development and implementation of a leaner hanger program 

in Parish parks. Thompson managed and documented the removal of nearly 56,000 CY of debris in order to satisfy 

FEMA and State reimbursement requirements. 

 
Denham Springs, Louisiana September 2012- October 2012 
Disaster Recovery Management and Debris Removal Monitoring Debris Quantity: 9,300 CY 
Summary: Following Hurricane Isaac’s landfall along the Louisiana Gulf Coast, Thompson was engaged by the City 

of Denham Springs (City) to provide disaster debris removal monitoring services in areas impacted by the 

hurricane. The force of the wind downed power lines and trees and scattered debris throughout the City. Within 

hours of a notice to proceed, Thompson deployed a field management team to train and on‐board local debris 

monitors in the impacted area, as well as coordinated with the City, the Governor’s Office of Homeland Security 

and Emergency Preparedness (GOHSEP), Louisiana Department of Environmental Quality (LDEQ), and FEMA to 

begin emergency debris removal. Thompson monitored emergency road clearance and debris removal operations 

and right‐of‐way collection of over 9,300 CY of vegetative and construction and demolition (C&D) debris 

throughout the affected areas. Furthermore, Thompson conducted a city‐wide survey to identify hurricane 

damaged trees and assisted with the development and implantation of a leaner/hanger program to address City 

ROW and public parks.  

 
Hancock County, Mississippi September 2012 
Hurricane Recovery Management and Debris Removal Monitoring Debris Quantity: 15,000 CY 

Summary: Following Hurricane Isaac’s landfall along the Mississippi‐Louisiana Gulf 

Coast, Thompson was  engaged by Hancock County, MS (County) to provide disaster 

debris removal monitoring services for debris removal from County Beaches and 

ROW debris removal from FHWA Beach Blvd. Thankfully, Hancock County did not 

sustain the same magnitude of damage and debris experienced as a result of 

Hurricanes Katrina, however storm surge wrought by Hurricane Isaac drowned 

thousands of nutria which subsequently washed onto the County’s beaches along 

with thousands of cubic yards of debris and sea grass. Piles of debris posed an 

immediate threat to public health and safety, as the thick grass harbored thousands 

of snakes, decaying nutria, and served as a breeding ground for mosquitos and viruses such as West Nile. 

Furthermore, storm surge and several days of pounding waves caused extensive erosion along the Hancock 

County shoreline and displaced beach sand onto Beach Blvd. and other high traffic roads.  Within hours of a 

notice to proceed, Thompson deployed a field management team to train and on‐board local debris monitors in 
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the impacted area, as well as coordinated with the County, Mississippi Department of Environmental Quality 

(MDEQ), and FEMA to begin emergency debris removal from the beaches and with FHWA to coordinate debris 

and sand removal from Beach Blvd. The County activated two separate contractors and Thompson coordinated 

with each to ensure project completion within an expedited debris removal schedule that allowed the County to 

quickly recover from the costly environmental and economic impacts of Hurricane Isaac. 

 
Sumter County, Florida September 2013 – July 2013 
Hurricane Recovery Management and Debris Removal Monitoring 

Summary: Sumter County is situated in central Florida and prone to the impacts of both hurricanes and tornados. 

As such, and as a requirement for participation in the Sandy Recovery Improvement Act (SRIA) alternative 

procedures for debris removal incentives, the County contracted with Thompson to develop a FEMA compliant 

DDMP. Unique challenges facing the County that the Thompson team identified included the density of mobile 

home parks and complicated areas of incorporation by municipalities and private development districts. In 

addition to modeling disaster scenarios, establishing prioritized collections routes, evaluating TDMS options, and 

establishing County roles and responsibilities, Thompson assisted the County with developing the tools required 

for the successful implementation of a private property/right‐of‐entry (ROE) debris removal program to assist the 

mobile home parks. 
 
Clark County, Indiana March – May 2012 
Tornado Recovery Management and Debris Removal Monitoring 

Summary: Immediately following the March 2012 severe weather event throughout 

southern Indiana, Thompson was engaged by Clark County (County) to provide 

disaster debris removal monitoring services in areas impacted by the storms. The 

force of the storms downed power lines and trees, destroyed hundreds of homes and 

local businesses and caused significant damage to County infrastructure. Massive 

amounts of vegetative debris blocked over 40,000 linear feet of creeks throughout 

the County, which created an immediate threat of flooding and additional damage to 

roads, bridges and private property.  

Within hours of a notice to proceed, Thompson deployed a field management team 

to train and on‐board local debris monitors in the impacted area, as well as coordinated with the County, NRCS, 

Indiana Department of Environmental Management (IDEM), and the Indiana Department of Natural Resources 

(DNR), to begin emergency debris removal from impaired creeks. Thompson monitored emergency road clearance 

and debris removal operations and right‐of‐way collection of vegetative and construction and demolition (C&D) 

debris throughout the affected areas. Furthermore, Thompson conducted a county‐wide survey to identify 

severely damaged structures and prepared GIS parcel data, owner information and photographs for the County, 

which were passed to charitable volunteer organizations that are currently performing repairs, demolition, and 

new construction for residents. Through the assistance of Thompson, Clark County accomplished a rapid recovery 

from one of the most devastating tornadoes in recent history. 

 
Virginia Department of Transportation August - November 2011 
Hurricane Debris Removal Monitoring and PA Support Debris Quantity: 460,000 CY 
Summary: In the wake of Hurricane Irene the Virginia Department of Transportation (VDOT) called upon their 

pre‐position contractors to assist it with collecting and disposing of debris strewn about its rights‐of‐way in the 

Central and Eastern regions of the State.  Thompson Consulting Services (Thompson) served as a sub‐contractor 

to Tidal Basin Government Consulting (TBGC), a partner of the Louis Berger Group team.  Thompson was tasked 

with providing debris removal monitoring services in the Ashland, Chesterfield, Petersburg, South Hill, and Saluda 

Residencies, which included a territory of 23 Counties. Thompson mobilized within 12 hours of receiving a notice‐

to‐proceed and began the process of onboarding and training local staff.   
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Calhoun County, Alabama May - December 2011 
Tornado Debris Removal Monitoring Debris Quantity: 350,000 CY 

Summary: Thompson was engaged by Calhoun County (County) to provide disaster 

debris removal monitoring in areas of the County devastated by F‐4 and F‐5 tornados. 

The powerful storm downed power lines and trees and destroyed hundreds of 

homes. Within hours of a notice to proceed, Thompson deployed a field management 

team to train and on‐board debris monitors in the impacted area.  Thompson 

monitored public ROW collection of vegetative and construction and demolition 

(C&D) debris, as well as administered and monitored contracted debris removal from 

private property through a ROE program as part of Operation Clean Sweep, an 

expedited private property debris removal program implemented by FEMA and the 

Alabama Emergency Management Association.  With the assistance of Thompson, Calhoun County was one of the 

first communities in the State to implement such a program. 

 
AL Department of Conservation and Natural Resources  May - October 2011 
Tornado Recovery Management & Debris Removal Monitoring Debris Quantity: 100,000 CY 
Summary: Following tornados of April 2011 throughout central and northern Alabama, Thompson was engaged 

by the Alabama Department of Conservation and Natural Resources (ADCNR) to assist with assessing the 

damages left by the storm and implementing a program to restore the Guntersville, Buck’s Pocket and Morgan’s 

Cove State parks to their pristine condition. The assessment found camp grounds being totally destroyed, bath 

and shower facilities completely displaced, and significant damage to chalets, cabins and lodge facilities. In 

addition to the infrastructure damage, ADCNR was faced with the necessity to remove massive amounts of debris 

from its roadways, trail system and fire lines. ADCNR called on Thompson to provide debris removal monitoring 

and management services. At its peak, ADCNR’s debris removal contractor mobilized 90 crews that required 

monitoring and documentation of work completed.  

 
United States Army Corps of Engineers, Vicksburg District 2005 - 2007 
Hurricane Recovery Management & Debris Removal Monitoring Debris Quantity: 7,000,000 CY 
Summary: Thompson Engineering provided 240 debris monitoring inspectors to support the Hurricane Katrina 

recovery effort in multiple counties in southern Mississippi. Thompson mobilized 100 Inspectors in 3 days and 

reached the Corps staffing goal of 250 within the timeframe established by the mission managers. Thompson 

debris removal monitoring responsibilities included daily quality assurance inspection, load ticket preparation, 

daily reports, by County, and project record keeping. Thompson inspectors monitored the collection of over 7M 

cubic yards of debris thought out the mission. Thompson also served as a liaison between the USACE, state 

agencies, and county representatives to report debris removal progress and resolve issues in the field.  There 

were no FEMA reimbursement issues on this project.  

References 

The following references attest to the versatility of Thompson and the capabilities that we maintain in 

all hazards preparedness, planning, consulting and recovery services. We believe the highest praise a 

consultancy can receive is that of a recommendation from a previous or current client. 
 

1. Putnam County, Tennessee April  - July 2015 
Disaster Debris Removal Monitoring    
Randy Porter  
(931) 526-2161 
rporter@putnamcountytn.gov   

 300 E. Spring Street, Room 8 
Cookeville, TN 38501 
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2. City of Hoboken, New Jersey  November 2012 - 2014 
Disaster Debris Removal Monitoring and Public Assistance Services   
Leo Pellegrini, Director  
(201) 420-2012 
lpellegrini@hobokennj.gov 

 94 Washington Street 
Hoboken, NJ 07030 

 

3. South Carolina Department of Transportation February 2014  – Present 
Disaster Debris Removal Monitoring  
David Cook, State Maintenance Engineer 
(803) 737-1290 
CookDB@scdot.org 

 955 Park Street 
Columbia, SC 29202 

 

4. Fentress County, Tennessee May  - July 2015 
Disaster Debris Removal Monitoring  
J. Michael Cross, County Executive 
(931) 879-7713 
JMCross@twlakes.net 

 101 Main Street 
Jamestown, TN 38556 

 

5. City of Kimberly, Alabama  May – June 2014 
Disaster Debris Removal Monitoring  
Robert (Bob) S. Ellerbock, III, Mayor  
(205) 647-5551 
mayor@kimberlyal.org   

 9256 Stouts Rd.  
Kimberly, AL  35091 

Experience & Knowledge of Federal, State & Local Emergency Management   

Our recent disaster recovery and debris monitoring experience in South Carolina, Virginia, New York, 

New Jersey, Louisiana, Mississippi, Indiana and Alabama demonstrates Thompson’s ability to comply 

with application requirements of the FEMA Alternative Procedures Pilot Program for Debris Removal and the 

guidance documents and eligibility requirements issued by FEMA. Thompson closely monitors changes 

to FEMA policy and guidance so that we can make the appropriate changes to our own practices and 

procedures in order to best protect the clients we serve. For instance, our team is thoroughly versed 

and ready to implement the Public Assistance Program and Policy Guide (PAPP) issued on January 1, 

2016 which incorporates and supersedes language from other PA Program publications including 

FEMA 325, 327 and the 9500 Series. 

Thompson’s approach to providing disaster debris monitoring services begins with the desired outcome 

at the forefront of what we do: document debris removal in a manner to ensure maximum grant 

reimbursement to our clients. Through past experience and lessons learned, we have been able to 

develop a fine tuned and tested approach to efficiently and effectively meet or exceed the FEMA 

compliance regulation standards for maximum reimbursement to our clients.  

When dealing with disaster recovery and compliance with FEMA and other federal agency regulations, 

not many things can take the place of first‐hand experience. Our debris monitoring and reimbursement 

procedures, tools and training methods are the results of a unique blend of theoretical and applied 

implementation strategies on real recovery projects. The H‐GACBuy Member receives the benefits of 

past client successes which have been retained and included in our program knowledge base. By the 

same token, we have been able to actively morph our tools based on the ever changing environment of 

debris monitoring and reimbursement assistance. 
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Federal Guideline Understanding & Training / Certifications  

Thompson’s consultants are highly knowledgeable in federal program compliance regulations and policy 

for FEMA and other federal agencies. Although the guidance listed is not exhaustive in nature, it is a 

sample of specific material which may shape the H‐GACBuy Member’s recovery. Our consultants 

understand the material contained in these documents and will use this to aid in the recovery and 

reimbursement of all eligible debris and other related project costs in conjunction with local regulations 

and existing agreements. Thompson’s goal is to promote an effective recovery in the most efficient 

amount of time while focusing on the end product of reimbursement though compliance with all 

applicable federal, state and local regulations. 

 Local/state government debris management plan/standard operating procedures  

 Local/state government purchasing guidelines and manuals  

 Local government code of ordinances 

 Local memorandums of understanding or mutual aid agreements 

 FEMA Public Assistance Program and Policy Guide (FEMA PAPPG), recent policy guide which has 

replaced the following previous publications. 

 FEMA 321 – Public Assistance Policy Digest 

 FEMA 322 – Public Assistance Guide 

 FEMA 323 – Applicant Handbook       

 FEMA 325 – Debris Management Guide 

 FEMA 327 – Debris Monitoring Guide 

 FEMA 329 – Debris Estimating Field Guide 

 FEMA Disaster Administrative Policy 9525.9 – Direct Administrative Costs 

 OMB Circular A‐87 – Cost Principles for State, Local and Indian Tribal Governments 

 OMB Circular A‐133 – Audits of States, Local Governments and Non‐Profit Organizations 

 44 CFR Part 13 – Uniform Administrative Requirements for Grants and Cooperative Agreements 

to State and Local Governments 

Disaster Response and Public Assistance Training Courses/Certifications 

Thompson’s disaster response and recovery consultants are well versed in federal regulations, FEMA 

publications and past project work in order to provide the H‐GACBuy Member the benefits learned from 

disasters over the past decade. Thompson believes it is critical to educate our staff and provide them 

with the credentials that are recognized by the federal, state and local emergency management 

community. Many of our staff members are credentialed with some combination of the certifications 

provided in the table below. In addition, many of our project management consultants hold various 

Occupational Safety and Health Administration (OSHA) certifications for safety and other project related 

activities. 

Table B-3: Staff Credentials & Training 

Agency/Course  Certification Title 

FEMA IS 1  Emergency Program Manager, an Orientation to the Position 

FEMA IS 30  Mitigation eGrants System for the Subgrant Applicant 

FEMA IS 31  Mitigation eGrants System for the Grant Applicant 
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Agency/Course  Certification Title 

FEMA IS 100a  Introduction to the Incident Command System 

FEMA IS 120a  An Introduction to Exercises 

FEMA IS 200b  ICS for Single Resources and Initial Action Incident 

FEMA IS 208  State Disaster Management 

FEMA IS 208a  State Disaster Management 

FEMA IS 230  Principles of Emergency Management 

FEMA IS 230a  Fundamentals of Emergency Management 

FEMA IS 241  Decision Making and Problem Solving 

FEMA IS 242  Effective Communication 

FEMA IS 253  Coordinating Environmental and Historic Preservation Compliance 

FEMA IS 292  Disaster Basics 

FEMA IS 386  Introduction to Residential Coastal Construction 

FEMA IS 393a  Introduction to Hazard Mitigation 

FEMA IS 430  Introduction to Individual Assistance 

FEMA IS 546  Continuity of Operations (COOP) Awareness 

FEMA IS 547  Introduction to Continuity of Operations 

FEMA IS 548  Continuity of Operations Manager 

FEMA IS 630  Introduction to Public Assistance 

FEMA IS 631  Public Assistance Operations 

FEMA IS 632  Introduction to Debris Operations in FEMA's PA Program 

FEMA IS 634  Introduction to FEMA's Public Assistance Program 

FEMA IS 700  National Incident Management System (NIMS) an Introduction 

FEMA IS 901  Section 508 Awareness 

This coursework and continuing education allows our employees to remain current with ever‐changing 

policy while earning certifications that will provide them with credibility within the federal, state and 

local emergency management community. 

FEMA Direct Administrative Costs Compliant 

In recent years, FEMA published Disaster Assistance Policy (DAP) 9525.9 which clarifies allowable direct 

administrative costs and activities which may be eligible for reimbursement by FEMA. This document is 

important to both the H‐GACBuy Member and its consultants because it describes what costs may be 

requested for reimbursement, lessening the chance that the H‐GACBuy Member will be surprised with 

unreimbursed disaster expenses which must be paid out of pocket. Though the FEMA PAPPG has taken 

precedent, over previous policy publications, the basis by which direct administrative costs (DAC) are 

validated is detailed in this document. Also, it identifies what types of activities may be performed by 

the H‐GACBuy Member or another procured agent of the H‐GACBuy Member during the recovery 

process. Applying a unique understanding of DAC requirements, Thompson has developed and utilizes 

electronic timekeeping and other cost tracking and reporting documents to substantiate costs for FEMA. 

The H‐GACBuy Member will have the benefit of knowing that tracking, reporting and documentation 

tools used by Thompson for any monitoring, consulting, or recovery projects have been tested, 

successfully implemented and withstood FEMA and OIG audits. 
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Company Memberships and Affi l iations   

Thompson Consulting Services is a proud member of the Disaster Recovery 

Contractors Association (DRCA). The DRCA, a 501(c)(6), non‐profit trade 

association,  brings together leaders in the private and public sector 

through industry forums and activities that help advance leadership, future 

policy, and best practices that advance the emergency management system and improve America’s 

ability to respond to and recover from natural and man‐made disasters. 

DRCA is the only national trade association representing the collective interests of the disaster recovery 

industry.  Their mission is to educate governmental decision makers on the industry’s role in helping 

constituents recover from disasters, identify and address issues unique to the disaster recovery industry 

and promote the importance of the private sector in advancing the emergency management system in 

the U.S. 

 



 

 

Tab B – Vendor Questionnaire 

 
Please provide responses to the following questions that address your company’s operations, 

organization, structure, and processes for providing products and services. 

 

 States Covered 

 

 Respondent must indicate any and all states where products and services can be 

offered. 

 

 50 States & District of Columbia (Selecting this box is equal to checking all boxes below) 

 

 Alabama  Maryland  South Carolina

 Alaska  Massachusetts  South Dakota

 Arizona  Michigan  Tennessee

 Arkansas  Minnesota  Texas

 California  Mississippi  Utah

 Colorado  Missouri  Vermont

 Connecticut  Montana  Virginia

 Delaware  Nebraska  Washington

 District of Columbia Nevada  West Virginia

 Florida  New Hampshire  Wisconsin

 Georgia  New Jersey  Wyoming

 Hampshire  New Mexico

  Hawaii  New York

  Idaho  North Carolina

  Illinois  North Dakota

  Indiana  Ohio

  Iowa  Oklahoma

  Jersey  Oregon

  Kansas  Pennsylvania

  Kentucky  Rhode Island

  Louisiana

   Maine
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TAB C 
SERVICES & RATES   
Thompson’s diversified service offerings and comprehensive all hazards suite of preparedness, planning, 

consulting, and recovery services ensures that our team is prepared and qualified to assist H‐GACBuy 

Members  plan for and respond to a future disaster regardless of the size and magnitude of the incident. 

Thompson’s experience with preparedness, planning, consulting, and recovery services spans three 

decades and accounts for the administration of more than $2.5 billion of Federal Emergency 

Management Agency (FEMA) Public Assistance (PA), Federal Highway Administration (FHWA) 

Emergency Relief (ER), US Department of Housing and Urban Development (HUD) Community 

Development Block Grant (CDBG) and Natural Resources Conservation Service (NRCS) program funding.  

Before, during and after a disaster incident, our team can draw upon our knowledge and experience 

working with the following agencies and funding sources to assist our clients in developing and 

implementing a comprehensive recovery program.  

 Federal Emergency Management Agency 
(FEMA) 

 Public Assistance (PA) 

 Hazard Mitigation Grant Program (HMGP) 

 Pre‐disaster Mitigation (PDM) 

 Flood Mitigation Assistance (FMA) 

 Federal Highway Administration (FHWA) 

 Emergency Relief (ER) 

 Department of Energy (DOE) 

 Environmental Protection Agency (EPA) 

 Department of Housing and Urban 
Development (HUD) 

 Community Development Block Grant 
(CDBG) 

 HOME Investment Partnership Program 

 Natural Resources Conservation Service 
(NRCS)  

 Emergency Watershed Protection (EWP) 

 Department of Labor 

 Department of Agriculture (USDA) 

Services 

For this engagement, Thompson is able to offer services including, but not limited to, the following. 

Thompson is responding to Scope A as defined in the Invitation to Bid package.  

ALL HAZARDS PREPAREDNESS AND PLANNING 
 Comprehensive Emergency Management Planning    Procurement Assistance  

 Debris Management Planning   Project Management / Stakeholder Facilitation 

 Mitigation Planning and Support   Executive Guidance and SME Support 

 FEMA Public Assistance Training    Public Information Planning and Implementation 

 Identification and Validation of Debris Management 
Sites 

 Review And Update of Existing All Hazards 
Preparedness Plan 

DEBRIS REMOVAL MONITORING 
 Debris Hauling Vehicle Certification (Volumetric)   Hazardous Material Removal 

 Collection Monitoring   Health And Safety Monitoring 

 Disposal Monitoring   Coordination/Scheduling 
 Data Management   Damage Claim Resolution 
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 Document Management 

 Private Property/ Right‐of‐Entry (ROE) Work 

 Waterways Clean‐Up and Reimbursement 

 Asbestos Abatement 

 GIS Reporting  
 Progress Reporting 
 Contractor Invoice Reconciliation and Payment 
Recommendation 

 Leaning Trees and Hanging Limbs Removal 

 Vessel and Vehicle Recovery 
 FEMA Appeals Assistance  

 Cost Recovery/Grant Applications 

POST DISASTER GRANT PROGRAM CONSULTING SERVICES 
 Preliminary Damage Assessment (PDA) Data 
Management Tool Development (Categories A‐G) 

 Damage Site Surveying (Photography, GPS, 
Condition Reports, Cost Estimation, etc.) 

 Collection and Compilation Of PDAs   Small/Large Project Formulation and Scoping 

 Applicant Kickoff Meeting Facilitation   Alternate / Improved Projects 

 Project Worksheet Development   Section 406 Mitigation Consultation 

 GIS Mapping Support   Procurement Assistance 

 Housing Inventory Damage Assessment   Expenditure Review/Approval and Reconciliation 
 Direct Administrative Cost (DAC) Support   EMMIE Monitoring/Support 

All Hazards Preparedness and Planning 

Thompson’s suite of all hazards preparedness and planning services will help H‐GACBuy Members obtain 

a high level of awareness and readiness for future disasters that may impact them. Through 

comprehensive training, preparedness planning, and exercises based on our real world experience as 

disaster recovery practitioners, we can help communities develop the framework necessary to 

effectively respond to the most trying of circumstances and events. 

Table C-1: All Hazards Preparedness and Planning Service Offering 

Service  Description 

1. Disaster Debris 
Management Plans 
(DDMP) 

Provide hands‐on guidance during planning strategies. Manage DDMP 
development stages and prepare final plan. Update regularly to ensure accuracy 
and maintain eligibility for increased federal PA cost‐share under the FEMA PAAP 
Pilot Program and FEMA PA Program and Policy Guide. 

2. Comprehensive 
Emergency Management 
Planning 

Prepare, review, and revise Emergency Operations Plan (EOP), Continuity of 
Operations Plan (COOP), and/or additional requested County plans to provide 
County with written and exercised guidance to assist in future disasters and 
emergencies. 

3. Mitigation Planning and 
Support 

Develop hazard mitigation plans (HMP) to provide strategies to implementing 
long‐term resiliency measures. Conduct or train staff to prepare Benefit‐Cost 
Analyzes, provide project management support, train staff in environmental and 
historical requirements of mitigation programs, and augment staff to complete 
mitigation applications and projects. 

4. FEMA Public Assistance 
(PA) Training 

Conduct training courses on the FEMA PA program for officials and key 
departments expected to incur costs. Discuss eligibility and documentation 
requirements, as well as best‐practices to help maximize likelihood of receiving 
reimbursement while minimizing administrative burden.  

5. Identification of Debris 
Management Sites 
(DMS) 

Identify, validate and rank potential DMS sites and submit for approval and 
action.  

6. Procurement Assistance 
Offer procurement assistance related to contracting with debris removal 
contractors, engineering or architectural firms, and additional contractors 
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Service  Description 

relevant to response and recovery efforts. Thompson will ensure procurements 
are in compliance with local, state, and FEMA requirements so that funding is not 
jeopardized due to improper procurement practices.  

7. Project Management 
Provide long‐term project management support for permanent work projects, 
mitigation activities, and other grant‐funded projects. Management of task 
forces assigned to project, stakeholders and contractors. 

8. Executive Guidance to 
County Commissions, 
Boards, and Panels 

Subject‐matter and program management expertise to ensure leadership is 
knowledgeable of the response and recovery status as well as involvement in 
federal programs. 

9. Public Information 
Support 

Provide technical support and assistance in the development and disbursement 
of public information notices. Conduct community outreach meetings, host 
telephone call centers, and provide general public relations support as 
requested. 

10. Other Emergency 
Management and 
Consulting Services  

Should the need for additional services related to emergency management 
practices be required, Thompson stands ready to assist. 

Debris Removal Monitoring Service Offering 

Following a debris generating disaster event grant applicants such as state government agencies, local 

governments and special districts, private non‐profit organizations, and recognized Native American 

Indian tribes may require the support of contracted disaster debris collection monitors and associated 

management and accounting services. These contract debris removal monitors are necessary to ensure 

that the disaster related debris removal is conducted in compliance with federal, state and local 

guidelines with respect to funding, safety, the environment, and other regulatory matters. Thompson 

Consulting Services maintains specialized knowledge, expertise, and experience in developing, 

implementing, and monitoring a variety of disaster debris removal programs by providing the services 

on the following table. 

Thompson will execute the proposed tasks described below with our ADMS hardware and software 

system, the Thompson Data Management Suite (TDMS). TDMS is a collection of hardware, software 

and communications infrastructure for the management of data and documents related to disaster 

recovery. The TDMS collection includes our hardware solution or handheld device, TDMSmobile, 

which allows us to capture data in the field and provide near real‐time analysis though our software 

solution, TDMSweb, which is a variety of web –based software applications that serve as the backbone 

for data storage and management.  The TDMSmobile solution meets the USACE ACI standard for 

ADMS and is configured to document a variety of debris removal activities and programs including: 

 Truck Certification 

 Right‐of‐Way (ROW) Collection 

 Tree Work (L/H/S)  

 Private Property Debris Removal (PPDR) 

 Demolitions 

 Haul Out/Disposal  

 Project Administration 

 Monitor Management 

Table C-2: Debris Removal Monitoring Service Offering 

Service  Description 

Project Management 
Provide a tenured Project Manager that is specifically credentialed to meet the 
program requirements of the project by. The Project Manager will ensure 
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Service  Description 

compliance with funding guidelines throughout the recovery. 

FEMA Consultation 
Establish processes and protocol to ensure compliance with FEMA Public 
Assistance Program and Policy Guide (issued January 1, 2016), to include FEMA 
Alternate Procedures Pilot Program for Debris Removal. 

70‐hour Push 
Documentation 

Provide Documentation Specialist to assist with tracking time and materials costs 
for force account or contract assets being used for the initial roadway clearance.  

Debris Equipment 
Certification 

Provide Documentation Specialist to certify the volumetric capacity or tare weight 
of hauling equipment in accordance with FEMA guidelines. All truck certification 
specialists will be equipped with ADMS. 

Collection Site Monitoring 

Provide (1) Collection Site Monitor per collection crew (depending on crew 
equipment configuration) to attest and document the eligibility and collection 
location of debris being collected. All collection site monitors will be equipped 
with ADMS. 

Management Site 
Monitoring 

Provide (2) Debris Management Site Monitors per site to make capacity load call 
determinations, monitor site safety, document environmental issues, and 
implement fraud detection program. All debris management site monitors will be 
equipped with ADMS. 

Field Supervision 
Provide (1) roving Field Supervisor for every (10) collection monitors to ensure 
quality, safety and integrity of monitors.  The 1:10 supervisor to monitor ratio is 
encouraged by FEMA. 

Leaning Tree/Hanging Limb 
Removal Monitoring 

Document eligibility (photograph) and removal location (GPS coordinate) of 
dangerous leaning trees and hazardous hanging limbs in accordance with FEMA 
and industry standards. 

Data/Document 
Management 

Accumulate field documents (truck certification forms, collection tickets, unit rate 
tickets, haul‐out tickets, etc.) using ADMS. Thompson’s software solution, 
TDMSweb, will be used for storage and data management while providing access 
to viewing, querying, sorting, reporting, mapping and managing project related 
data and documents.   

Project Status Reporting 
Assemble data from field documents to provide daily and cumulative debris 
removal progress via a project status report. 

Contractor Invoice 
Reconciliation 

Compare data and charges invoiced by debris removal contractor to documents 
generated by monitors during debris removal to substantiate payment claims via 
an invoice reconciliation report. 

Data Quality Assurance / 
Quality Control (QA/QC) 

Perform daily QA/QC data queries (trip time and mileage, number of loads per 
day, number of tickets per day, etc.) to identify potentially fraudulent loads 
requiring further investigation. 

Private Property Debris 
Removal (PPDR) 
Management 

Design PPDR program that establishes legal responsibility for debris removal on 
private property based on voluntary/right‐of‐entry, public nuisance, imminent 
danger of collapse, etc. and monitor implementation of resulting program. 

Health & Safety Assurance 
Develop and implement project/site specific health and safety plan and ensure its 
implementation and adherence. 

Onboarding & Training 
To the extent possible Thompson will hire and train its monitoring program staff 
from the local community impacted by the disaster (approximately 85%) by 
utilizing candidate screening, drug testing and a comprehensive training program. 
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Service  Description 

Special Program 
Development & 
Implementation 

Implement programs to address white goods, household hazardous waste, parks 
property, leaning tree/hanging limb, waterways, vehicle/vessel removal, etc. 
within FEMA guidelines. 

Post Disaster Grant Program Consulting Services 

Thompson consultants possess expertise in a variety of grant programs and are able to assist the H‐

GACBuy Members (Applicants) in maximizing grant funding, retaining obligated funds, and ensuring the 

Applicant is prepared for audit and closeout. Committed to providing staff with real‐life experience and 

success in managing grant programs including those of FEMA, FHWA and HUD, Thompson’s staffing and 

approach will be adjusted based on the situational needs of the Applicant. 

The FEMA Public Assistance (PA) Grant Program is the most common grant program funding disaster 

response and recovery projects for local/state governments. Thompson consultants have successfully 

assisted local and state governments in applying for and administering FEMA PA funding. What sets 

Thompson apart from other firms is our ability to maximize federal funding through efficient 

management of the Applicant’s FEMA PA participation, while capitalizing on additional federal grant 

sources to provide the Applicant a complete recovery including community development and mitigation 

opportunities. The following sections provide a brief overview of the types of services Thompson may 

provide under the FEMA PA program and other long‐term recovery grant programs.  

FEMA Public Assistance Consulting  

Thompson can assist with developing Project Worksheets (PWs) and necessary documentation to 

substantiate cost claims to FEMA for the Public Assistance (PA) program.  Throughout the PA process, 

Thompson carefully tracks all associated labor and expenses in accordance with the FEMA Public 

Assistance Program and Policy Guide, which outlines eligibility requirements for reimbursement of 

Direct Administrative Costs (DAC), allowing the applicant to be reimbursed for the majority of 

Thompson’s consulting costs. Though some costs may remain ineligible for reimbursement by 

declaration in federal guidelines (i.e. indirect costs for FEMA PA), Thompson’s emphasis on efficient 

performance and accurate cost tracking will ensure the applicant receives maximum reimbursement for 

Thompson’s services. 

Thompson consultants have experience preparing and administering PWs in all categories of work (A‐G). 

Thompson’s primary tasks associated with FEMA PA application, management, and administration 

include the following: 

Table C-3: FEMA Public Assistance Consulting Services and Approach 

Service  Description 

1. Preliminary Damage 
Assessment (PDA) 

Assist departments with damage assessment immediately following a disaster 
event in order to accurately capture estimated damages and provide state and 
federal officials the information required to warrant a presidential disaster 
declaration, activating opportunities for federal funding. 

2. Data Collection and 
Documentation 
Management 

Establish and maintain a documentation management process to quickly and 
completely capture costs associated with response and recovery. Prepare 
supporting documentation to fulfill grant application, reporting, and audit 
requirements. 
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Service  Description 

3. Site Visits 
Conduct site visits to damaged facilities, document damages and dimensions, 
collect GPS location and photographs. 

4. Project Description and 
Scope Development 

Complete detailed damage descriptions and scopes of work to include as 
narrative in PWs. Fully and accurately capture all damages to ensure applications 
are submitted for maximum reimbursement of all eligible costs. 

5. Project Cost Estimation 
and Documentation 

Prepare cost estimates and supporting documentation for incomplete projects 
and large projects. Include in PWs to obtain small project reimbursement and 
expedited payment of large projects. 

6. Insurance Review and 
Subrogation 

Identify insurance proceeds due to and/or received for projects to be submitted 
for PA funding. Adjust funding requests appropriately.  

7. Small and Large Project 
PW Preparation and 
Development 

Preparation of PWs, grant application development for projects in all categories 
of work (A‐G). Maintain collaboration with local, state, and federal officials 
throughout the process. 

8. Alternate and Improved 
Project Funding 
Consultation 

Prepare justification and requests for alternate and improved projects when 
appropriate. 

9. Hazard Mitigation 
Funding Support 
(Section 406) 

Identification of Section 406 hazard mitigation opportunities to reduce or 
eliminate the future threat of damages. Development of grant applications and 
grant/program management of mitigation project activities. 

10. Special Consideration 
Assistance 

Assist in addressing potential environmental, historical, insurance, and federal 
compliance concerns associated with grant funded projects. 

11. Construction Inspection 
Construction Engineering and Inspection (CE&I) services and contractor 
monitoring of construction projects. 

12. Grant/Program 
Administration and 
Financial Reconciliation 

Administrative support associated with program reporting requirements, 
payment requests, and financial management of grant expenditures and 
reimbursement funding. 

13. Interim and Final Project 
Inspections 

Perform interim and final inspections of large projects to ensure compliance with 
project schedules and grant program requirements. 

14. Evaluate and Estimate 
Cost Under/Overruns 

Review of PW estimates and actual project costs to identify discrepancies. 
Include in PW versions to ensure the applicant is fully and accurately reimbursed 
and prepared for audit. 

15. Prepare PW Versions for 
Closeout 

Prepare final PW versions incorporating any changes or alterations to projects 
prior to grant closeout. Coordinate with state and FEMA to complete and submit 
for final approval. 

16. Grant Closeout Services 
Final reconciliation of expenditures to grant funds and insurance proceeds 
received. Adjustments for cost over runs and under runs to provide Applicant 
with complete recovery. 

17. Audit 
Assistance/Defense 

Prepare final documentation required for audit. Review audit findings and 
address any additional requests for clarification or adjustments. 

18. Appeal Development 
Develop and prepare appeals of denied reimbursement of perceived eligible 
costs. Submit appeals within mandated deadlines that best defend the Applicant 
and seek to maximize recovery and reimbursement. 

19. Direct Administrative 
Cost (DAC) Recovery 

Accurately capture and document Thompson’s eligible direct administrative costs 
and recover substantial portions of the costs associated with Thompson’s 
services, and any eligible services performed by the Applicant’s staff, as provided 
in FEMA policy. 
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Long-Term Recovery and Grant Management Support  

Successful recovery requires a comprehensive approach aimed at fulfilling long‐term Applicant goals 

that not only assist in an expedited emergency recovery process, but strengthen the Applicant’s 

infrastructure to reduce or eliminate damage during future events. Thompson’s consulting team is 

composed of multi‐faceted professionals possessing experience with a variety of long‐term recovery 

grant programs. Each team member’s detailed understanding of various grant programs makes 

Thompson uniquely qualified to maximize the Applicant’s federal funding opportunities and execute 

long‐term recovery and mitigation strategies. In addition to PA and general grant management support, 

Thompson commits to seeking out additional grant funding and providing the Applicant expertise in the 

following programs among others. 

 FEMA Hazard Mitigation Grant Program 
(HMGP) 

 FEMA Pre‐Disaster Mitigation (PDM) 

 FEMA Flood Mitigation Assistance (FMA) 

 FHWA Emergency Relief Program (ER) 

 HUD Community Development Block 
Grants (CDBG) 

 NRCS Watershed Protection Program 

 USDA Disaster Recovery Program 

 FSA Disaster Recovery Program 

Utilizing one or a combination of multiple of the grant programs listed above, among numerous other 

grant sources that may become available to the Applicant and its residents, Thompson commits to 

proactively identifying opportunities to maximize federal funding. Many of these grant programs are 

available to the Applicant outside of a presidential disaster declaration. Regardless of the Applicant’s 

active involvement in disaster response and recovery, should the opportunity to fulfill goals through 

obtaining federal funds arise, Thompson stands ready to provide grant‐related support. Please see the 

sample list of long‐term recovery and grant management support services, below, that Thompson can 

provide. 

Table C-4: Long-Term Recovery and Grant Management Services 

Service  Description 

1. Project Identification and 
Ranking 

Collaborate with Applicant representatives to identify and rank projects 
contributing to the long‐term recovery of communities. 

2. Long‐Term Recovery Planning  Assist officials in developing plans to execute priority projects. 

3. Community Outreach 
Facilitation and management of community call centers and public 
outreach meetings. 

4. Benefit‐Cost Analysis (BCA) 
Utilize FEMA’s established BCA software to demonstrate financial 
effectiveness and benefit of proposed projects.  

5. Construction Inspection 
Construction Engineering and Inspection (CE&I) services and contractor 
monitoring of construction projects. 

6. Grant/Program Administration 
and Financial Reconciliation 

Administrative support associated with program reporting requirements, 
payment requests, and financial management of grant expenditures and 
reimbursement funding. 

7. Engineering, Design, and 
Administrative Cost Recovery 

Monitor and track reimbursable engineering and administrative costs to 
minimize Applicant’s financial burden. 

8. Interim and Final Project 
Inspections 

Perform interim and final inspections of large projects to ensure 
compliance with project schedules and grant program requirements. 

9. Grant Closeout Services 
Final reconciliation of expenditures to grant funds and insurance proceeds 
received. Adjustments for cost over runs and under runs to provide 
applicant with complete recovery. 
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Hourly Rates 

At the request of H‐GAC, Thompson has also provided the hourly rates listed below for all hazards 

preparedness, planning, consulting, and recovery services in Excel format as part of the electronic copy.  

The hourly labor rates include all applicable overhead and profit.  All non‐labor project costs, such as 

approved travel, per‐diem, meals, and rental of specialized equipment will be pre‐approved by End 

Users and billed at cost without mark‐up. 

Table C-5: All Hazards Preparedness and Planning Services 

Positions  Hourly Rates 

Project Manager  $  120.00 

Senior Consultant  $    95.00 

Emergency Management Consultant  $    82.50 

Emergency Management Specialist  $    62.50 

Emergency Management Analyst   $   50.00 

Office/Clerical   $   28.00 

Table C-6: Debris Removal Monitoring Services 

Positions  Hourly Rates 

Project Manager  $   85.00 

Operations Manager  $   65.00 

Environmental Specialist  $   75.00 

Data Manager   $   65.00 

Field Supervisor  $   55.00 

Debris Monitors   $   34.00 

Project Coordinators  $   28.00 

Table C-7: Post Disaster Grant Program Consulting Services 

Positions  Hourly Rates 

Legislative Affairs Consultant   $  150.00 

Project Manager   $  120.00 

Project Engineer   $  115.00 

Senior Grant Management Consultant   $    95.00 

Grant Management Consultant   $    85.00 

Environmental Scientist  (Regulatory Support)  $    95.00 

Grant Management Specialist    $    75.00 

Grant Management Analyst  $    55.00 

Field Site Inspector   $    49.00 

 



 
 
 
 
 
 
 

D - 1 

TAB D 
MARKETING PLAN   
Program Promotion 

Thompson Consulting Services (Thompson) understands that end‐user and prospective end‐user 

awareness is essential to generate interest in and use of an H‐GAC contract for all hazards preparedness, 

planning, consulting, and recovery services.  In order to ensure maximum end‐user awareness regarding 

H‐GAC’s efforts to secure contracts with best in class providers of these services, Thompson will provide 

dedicated resources and a primary point of contact to work in partnership with H‐GAC to educate 

government agencies and non‐profit End Users across the Country about our services and the value, 

efficiency, and user friendliness of the H‐GAC contract.  Thompson proposes a joint Thompson/H‐GAC 

“awareness campaign” that will include the following elements: 

 Regional workshops 

 Conference education sessions 

 Formal speaking engagements 

 Trade association awareness 

 Internal sales with Thompson clients for engineering services 

Regional Workshops 

Thompson will work in coordination with H‐GAC to develop a series of regional workshops to be 

conducted in locations that maximize the opportunity for members to attend.  The workshops will 

include both training sessions on the services that Thompson offers as well as all hazards preparedness, 

planning, consulting, and recovery industry news, current events and popular topics.  The regional 

workshops will offer H‐GAC members the opportunity to learn more about the emergency management 

industry and gain a better understanding of the work conducted by H‐GAC to secure qualified vendors 

that provide all hazards, preparedness, planning, consulting, and recovery services.  

Conference Education Sessions 

Thompson currently attends and exhibits at over a dozen all hazards preparedness, planning, consulting, 

and disaster recovery conferences each year across the United States, including: 

 The National Hurricane Conference 

 The Texas Emergency Management Conference 

 The Florida Governor’s Hurricane Conference 

Thompson will work with H‐GAC to develop a customized, co‐branded brochure (educational brochure) 

on all the hazards preparedness, planning, consulting, and disaster recovery services available through 

the H‐GAC program.  To the extent that it does not create a conflict, Thompson will include information 

on services that Thompson provides, as well as services provided by other H‐GAC vendors. 
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Formal Speaking Engagements 

In addition to speaking at conferences, Thompson routinely provides subject matter experts to present 

at workshops, luncheons, and other industry functions for various public agency associations across the 

United States.  Attendees often include various employees from State Departments of Transportation, 

Emergency Managers, Public Works Directors, and City Managers.  When possible during these speaking 

engagements, Thompson will include a brief overview of the H‐GAC program for the attendees.  This will 

be an opportunity to recruit new H‐GAC members based on interest in Thompson’s service offerings, 

expertise, and capabilities and the goods and services available through the H‐GAC program.  At the 

speaking engagements, Thompson will make the Educational Brochure and other information on the H‐

GAC Program available to interested attendees. 

Trade Association Awareness 

Thompson is a member of the Disaster Recovery Contractor’s Association (DRCA), a trade association 

composed of the industry’s leading providers of all hazards preparedness, planning, consulting, and 

recovery services.   DRCA meets quarterly to discuss industry issues, challenges, and best practices and 

maintains a strong working relationship with the Federal Emergency Management Agency and the 

Department of Homeland Security.  Thompson will provide the educational brochure and other 

approved information on the H‐GAC program to DRCA members.  This may generate interest in the 

program among DRCA member’s clients, which could lead to new H‐GAC members.  DRCA will also serve 

as a think tank for future resources and services for H‐GAC to solicit on behalf of its members.     

Internal Sales with Thompson Clients for Engineering Services 

Thompson’s sister organization, Thompson Engineering has hundreds of engineering clients that may be 

interested in the H‐GAC program and the goods and services available through H‐GAC.  Thompson will 

conduct an internal marketing campaign to educate Thompson Engineering personnel on the H‐GAC 

Program in an attempt to recruit new H‐GAC members in need of all hazards preparedness, planning, 

consulting, and recovery services.   
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